

	hoiceOne Engineering	Bid Tabulation City of Riverside 2018 Microsurfacing Project April 26, 2018				American Pavements, Inc. Plain City, Ohio		Strawser Construction Inc Columbus, Ohic	
10.	DESCRIPTION	UNIT OF MEASURE	APPROX. <u>QTY.</u>	UNIT <u>COST</u>	TOTAL <u>COST</u>	UNIT <u>COST</u>	TOTAL <u>COST</u>	UNIT <u>COST</u>	TOTAL <u>COST</u>
PEC	BASE BID CAPE SEAL BASE BID TOTAL	S.Y.	44322	\$8.00	\$354,576.00 \$354,576.00	\$7.45	\$330,198.90 \$330,198.90	\$7.49	\$331,971.78 \$331,971.78
PEC	ALTERNATE 1 - ATWOOD PLACE CAPE SEAL ALTERNATE 1 TOTAL	S.Y.	1678	\$8.00	\$13,424.00 \$13,424.00	\$5.64	\$9,463.92 \$9,463.92	\$7.49	\$12,568.22 \$12,568.22
PEC	ALTERNATE 2 - WICKER PLACE CAPE SEAL ALTERNATE 2 TOTAL	S.Y.	289	\$8.00	\$2,312.00 \$2,312.00	\$5.64	\$1,629.96 \$1,629.96	\$7.49	\$2,164.61 \$2,164.61
PEC	ALTERNATE 3 - GARY DRIVE CAPE SEAL ALTERNATE 3 TOTAL	S.Y.	2640	\$8.00	\$21,120.00 \$21,120.00	\$5.64	\$14,889.60 \$14,889.60	\$7.49	\$19,773.60 \$19,773.60
PEC	ALTERNATE 4 - NORMAN BOULEVARD CAPE SEAL ALTERNATE 4 TOTAL	S.Y.	1542	\$8.00	\$12,336.00 \$12,336.00	\$5.64	\$8,696.88 \$8,696.88	\$7.49	\$11,549.58 \$11,549.58
PEC	ALTERNATE 5 - WILLOW GLEN COURT CAPE SEAL ALTERNATE 5 TOTAL	S.Y.	1426	\$8.00	\$11,408.00 \$11,408.00	\$5.64	\$8,042.64 \$8,042.64	\$7.49	\$10,680.74 \$10,680.74
PEC	ALTERNATE 6 - OLENTANGY DRIVE CAPE SEAL ALTERNATE 6 TOTAL	S.Y.	4118	\$8.00	\$32,944.00 \$32,944.00	\$5.64	\$23,225.52 \$23,225.52	\$7.49	\$30,843.82 \$30,843.82
PEC	ALTERNATE 7 - CANOVA LANE CAPE SEAL ALTERNATE 7 TOTAL	S.Y.	2136	\$8.00	\$17,088.00 \$17,088.00	\$5.64	\$12,047.04 \$12,047.04	\$8.12	\$17,344.32 \$17,344.32
PEC	ALTERNATE 8 - HONEYLEAF WAY CAPE SEAL ALTERNATE 8 TOTAL	S.Y.	9351	\$8.00	\$74,808.00 \$74,808.00	\$5.64	\$52,739.64 \$52,739.64	\$7.49	\$70,038.99 \$70,038.99
PEC	ALTERNATE 9 - LANE GARDEN COURT CAPE SEAL ALTERNATE 9 TOTAL	S.Y.	2058	\$8.00	\$16,464.00 \$16,464.00	\$5.64	\$11,607.12 \$11,607.12	\$7.49	\$15,414.42 \$15,414.42
PEC	ALTERNATE 10 - HAZELTON AVENUE CAPE SEAL ALTERNATE 10 TOTAL	S.Y.	3356	\$8.00	\$26,848.00 \$26,848.00	\$5.64	\$18,927.84 \$18,927.84	\$7.49	\$25,136.44 \$25,136.44
EC	ALTERNATE 11 - MERTLAND AVENUE CAPE SEAL ALTERNATE 11 TOTAL	S.Y.	1901	\$8.00	\$15,208.00 \$15,208.00	\$5.64	\$10,721.64 \$10,721.64	\$8.15	\$15,493.15 \$15,493.15
PEC	ALTERTANE 12 - PHEASANT STREET CAPE SEAL ALTERNATE 12 TOTAL	S.Y.	987	\$8.00	\$7,896.00 \$7,896.00	\$5.64	\$5,566.68 \$5,566.68	\$7.49	\$7,392.63 \$7,392.63
PEC	ALTERANTE 13 - YORKTOWN COURT CAPE SEAL ALTERNATE 13 TOTAL	S.Y.	1560	\$8.00	\$12,480.00 \$12,480.00	\$5.64	\$8,798.40 \$8,798.40	\$7.49	\$11,684.40 \$11,684.40
PEC	ALTERNATE 14 - HARLOU DRIVE CAPE SEAL ALTERNATE 14 TOTAL	S.Y.	3908	\$8.00	\$31,264.00 \$31,264.00	\$5.64	\$22,041.12 \$22,041.12	\$7.81	\$30,521.48 \$30,521.48
PEC	ALTERNATE 15 - SULLIVAN COURT CAPE SEAL ALTERNATE 15 TOTAL	S.Y.	558	\$8.00	\$4,464.00 \$4,464.00	\$5.64	\$3,147.12 \$3,147.12	\$7.49	\$4,179.42 \$4,179.42