



Date

January 7, 2019

Subject

Mercer County Commissioners  
SR 703 and Lake Campus/Tri-Star Drive Traffic Signal

## Dear Prospective Bidder:

Enclosed please find Addendum No. 1 dated January 7, 2019.

Please acknowledge your receipt of this Addendum on page B-1, Article 3.01.A of your bid submittal.

If you have any questions, please contact us.

Sincerely,

A handwritten signature in blue ink that reads "Allan Heitbrink".

Allan J. Heitbrink  
Project Manager

Enclosures: Addendum No. 1

West Central Ohio  
440 E. Hoewisher Rd.  
Sidney, OH 45365  
937.497.0200 Phone

S. Ohio/N. Kentucky  
203 W. Loveland Ave.  
Loveland, OH 45140  
513.239.8554 Phone

Eastern Indiana  
607 N. Meridian St.  
Portland, IN 47371  
260.766.2500 Phone



Mercer County Commissioners  
SR 703 and Lake Campus/Tri-Star Drive  
Traffic Signal  
Celina, Ohio

January 7, 2019

ADDENDUM No. 1

**Bidding Documents**

*Bid Form page B-5, Time of Completion*

Substantial Completion date consisting of having the traffic signal operational has changed from July 1, 2019 to August 16, 2019.

Final Completion date has changed from August 1, 2019 to September 16, 2019.

**Bidding Documents**

*Agreement Forms page A-2, Contract Times*

Substantial Completion date consisting of having the traffic signal operational has changed from July 1, 2019 to August 16, 2019.

Final Completion date has changed from August 1, 2019 to September 16, 2019.

**Bidding Documents**

*Agreement Forms page A-13, Notice to Proceed*

Substantial Completion date consisting of having the traffic signal operational has changed from July 1, 2019 to August 16, 2019.

Final Completion date has changed from August 1, 2019 to September 16, 2019.