



Date

March 23, 2020

Subject

Village of Bluffton
Jefferson Street Reconstruction - Phase 2

Dear Prospective Bidder:

Enclosed please find Addendum No. 1 dated March 23, 2020.

Please acknowledge your receipt of this Addendum on page B-1, Article 3.01.A of your bid submittal.

If you have any questions, please contact us.

Sincerely,

A handwritten signature in blue ink that reads "Dane Sommer".

Dane M. Sommer
Project Manager

Enclosures: Addendum No. 1

W. Central Ohio/E. Indiana
440 E. Hoewisher Rd.
Sidney, OH 45365
937.497.0200 Phone

S. Ohio/N. Kentucky
8956 Glendale Milford Rd., Suite 1
Loveland, OH 45140
513.239.8554 Phone



Village of Bluffton Jefferson Street Reconstruction - Phase 2 Bluffton, Ohio

March 23, 2020

ADDENDUM No. 1

Bidding Document

Advertisement for Bids

Due to COVID-19 mandates, the bid opening is changing from Thursday, March 26, 2020 at 10:00 a.m. local time to Thursday, April 9, 2020 at 10:00 a.m. local time. The location has not changed.

Village of Bluffton
Bluffton, Ohio
Jefferson Street Reconstruction - Phase 2

ADVERTISEMENT FOR BIDS

Sealed Bids for the Jefferson Street Reconstruction - Phase 2 will be received by the Village of Bluffton at the Bluffton Town Hall, 154 N. Main Street, Bluffton, Ohio 45817, until Thursday, April 9, 2020 at 10:00 a.m. local time, at which time bids received will be publicly opened and read.

In general, the project consists of the complete reconstruction of Jefferson St. from existing railroad right of way to County Line Rd. Replacement of sidewalk, curb, curb ramps, and storm sewer, and reconstruction and drainage improvements of the public alley ways.

The free electronic Bidding Documents which include plans and specifications may be obtained by contacting the issuing office of Choice One Engineering at bnc@choiceoneengineering.com. Hard copies are available for an additional fee and are non-refundable. For additional information regarding the project, please visit our website at www.choiceoneengineering.com.

Neither Owner nor Choice One will be responsible for full or partial sets of bidding documents, including Addenda if any, obtained from sources other than Choice One.

Bids must be signed and submitted on the separate bidding forms and sealed in a properly identified envelope.

The project will be awarded contingent upon OPWC approval which is expected on or around July 6, 2020. Work may not begin until after this date.

The bid security shall be furnished in accordance with Instructions to Bidders.

All contractors and subcontractors involved with the project will, to the extent practicable, use Ohio products, materials, services, and labor in the implementation of their project. Additionally, contractor compliance with the Equal Employment Opportunity requirements of Ohio Administrative Code Chapter 123, the Governor's Executive Order of 1972, and Governor's Executive Order 84-9 shall be required.

DOMESTIC STEEL USE REQUIREMENTS AS SPECIFIED IN SECTION 153.011 OF THE REVISED CODE APPLY TO THIS PROJECT. COPIES OF SECTION 153.011 OF THE REVISED CODE CAN BE OBTAINED FROM ANY OF THE OFFICES OF THE DEPARTMENT OF ADMINISTRATIVE SERVICES.

Bidder must comply with the prevailing wage rates on Public Improvements in Allen County and the Village of Bluffton, Ohio as determined by the Ohio Bureau of Employment Services, Wage and Hour Division, (614) 644-2239.

No Bidder shall withdraw his Bid within 60 days after the actual opening thereof.

The Owner reserves the right to reject any or all Bids, waive irregularities in any Bid, and to accept any Bid which is deemed by Owner to be most favorable to the Owner.

Village of Bluffton
Jesse Blackburn, Village Administrator

Advertise: March 5, 2020
 March 12, 2020