

40 625 CONDUIT, 2" 725.051, AS PER PLAN

ALTERNATE BID TOTAL

41 625 LIGHT POLE FOUNDATION

42 625 PULL BOX, 725.08, 18"

FT.

**EACH** 

**EACH** 

3274

17

\$10.00

\$1,500.00

\$1,000.00

\$32,740.00

\$25,500.00

\$1,000.00

\$101,740.00

\$7.00

\$980.00

\$722.00

\$22,918.00

\$16,660.00

\$59,000.00

\$722.00

\$6.75

\$850.00

\$750.00

\$22,099.50

\$14,450.00

\$52,174.50

\$750.00

\$8.00

\$1,138.00

\$784.00

**CITY OF TIPP CITY** LESHER WOODS BIKE TRAIL **BID TABULATION** FINFROCK CONSTRUCTION LEVAN'S EXCAVATING, INC. DOUBLE JAY CONSTRUCTION R.B. JERGENS COATE CONSTRUCTION T.C. HOLZEN, INC. BRUMBAUGH CONSTRUCTION BARRETT PAVING MATERIALS FLORA EXCAVATING, INC. January 6, 2010 WEST LIBERTY, OF WEST MILTON, OH COVINGTON, OH ENGLEWOOD, OF VANDALIA, OH TROY, OF TIPP CITY, OH FRANKLIN, OH GREENVILLE, OF TOTAL REF. ITEM UNIT OF APPROX. UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT **TOTAL** UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT NO. NO. DESCRIPTION MEASURE QTY. **COST COST COST COST COST** COST **COST COST COST** COST COST **COST** COST COST COST **COST** COST COST **COST** COST BASE BID 201 CLEARING AND GRUBBING, AS PER PLAN \$9,272.00 LUMP \$15,000.00 \$15,000.00 \$9,272.00 \$12,000.00 \$12,000.00 \$15,400.00 \$15,400.00 \$25,000.00 \$25,000.00 \$18,300.00 \$18,300.00 \$32,000.00 \$32,000.00 519,509.00 \$19,509.00 \$26,155.00 \$26,155.00 \$19,917.00 \$19,917.00 2 202 REMOVED, AS PER PLAN LUMP \$2,500.00 \$2,500.00 \$3,300.00 \$3,300.00 \$1,000.00 \$1,000.00 \$1,705.00 \$1,705.00 \$3,278.00 \$3,278.00 \$1,725.00 \$1,725.00 \$0.00 \$0.00 \$2,000.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,200.00 \$3,200.00 3 202 SIDEWALK REMOVED S.F. 78 \$3.00 \$234.00 \$7.00 \$546.00 \$5.00 \$390.00 \$2.10 \$163.80 \$2.05 \$159.90 \$5.00 \$390.00 \$4.75 \$370.50 \$2.00 \$156.00 \$5.00 \$390.00 \$3.15 \$245.70 4 202 ASPHALT PAVEMENT REMOVED S.F. 210 \$3.00 \$630.00 \$5.00 \$1,050.00 \$3.00 \$630.00 \$2.20 \$462.00 \$1.25 \$262.50 \$2.00 \$420.00 \$3.00 \$630.00 \$2.00 \$420.00 \$4.50 \$945.00 \$1.60 \$336.00 \$37,725.50 5 203 EMBANKMENT, AS PER PLAN C.Y. 383 \$12.00 \$4,596.00 \$24.00 \$9,192.00 \$14.25 \$5,457.7 \$21.05 \$8,062.15 \$22.00 \$8,426.00 \$31.00 \$11,873.00 \$30.00 \$11,490.00 \$65.00 \$24,895.00 \$50.00 \$19,150.00 \$98.50 C.Y. 308 6 203 EXCAVATION, AS PER PLAN \$10.00 \$3,080.00 \$24.00 \$7,392.00 \$14.25 \$4,389.00 \$18.55 \$5,713.40 \$24.00 \$7,392.00 \$18.75 \$5,775.00 \$20.00 \$6,160.00 \$65.00 \$20,020.00 \$53.00 \$16,324.00 \$95.00 \$29,260.00 7 204 GEOGRID, AS PER PLAN S.Y. 410 \$2,050.00 \$3.00 \$1,230.00 \$512.50 \$3.20 \$1,312.00 \$4.25 \$1,742.50 \$717.50 \$1,640.00 \$3.25 \$1,332.50 \$615.00 \$4.00 \$1,640.00 \$5.00 \$1.25 \$1.75 \$4.00 \$1.50 8 204 SUBGRADE COMPACTION, AS PER PLAN S.Y. 2040 \$2.00 \$4,080.00 \$0.50 \$1,020.00 \$1.50 \$3,060.00 \$1.70 \$3,468.00 \$1.15 \$2,346.00 \$0.55 \$1,122.00 \$1.00 \$2,040.00 \$3.00 \$6,120.00 \$4.00 \$8,160.00 \$2.00 \$4,080.00 \$70.00 \$350.00 \$237.25 \$225.00 \$75.00 \$375.00 C.Y. \$86.00 \$430.00 \$40.00 \$200.00 \$53.60 \$268.00 \$47.45 \$35.00 \$175.00 \$45.00 \$82.00 \$410.00 \$30.40 \$152.00 9 304 4" AGGREGATE BASE, AS PER PLAN \$17,075.40 \$22,350.00 10 304 8" AGGREGATE BASE (IN 2 EQUAL, COMPACTED LIFTS), AS PER PLAN C.Y. 447 \$40.00 \$17,880.00 \$37.00 \$16,539.00 \$40.00 \$17,880.00 \$38.20 \$40.15 \$17,947.05 \$31.90 \$14,259.30 \$45.00 \$20,115.00 \$40.00 \$17,880.00 \$50.00 \$30.40 \$13,588.80 441 1-1/2" ASPHALT CONCRETE, SURFACE COURSE, TYPE 1, (448) PG. 64-22 C.Y. 77 \$250.00 \$19,250.00 \$176.00 \$13,552.00 \$165.00 \$12,705.00 \$171.60 \$13,213.20 \$159.55 \$12,285.35 \$187.00 \$14,399.00 \$170.00 \$13,090.00 \$183.00 \$14,091.00 \$211.00 \$16,247.00 \$163.80 \$12,612.60 \$250.00 \$22,272.00 \$20,556.80 \$20,224.00 12 441 2-1/2" ASPHALT CONCRETE, INTERMEDIATE COURSE, TYPE 2, (448) C.Y. 128 \$32,000.00 \$174.00 \$142.00 \$18,176.00 \$160.60 \$141.10 \$18,060.80 \$171.00 \$21,888.00 \$160.00 \$20,480.00 \$158.00 \$157.00 \$20,096.00 \$153.30 \$19,622.40 13 503 UNCLASSIFIED EXCAVATION INCLUDING ROCK C.Y. 67 \$100.00 \$6,700.00 \$116.00 \$7,772.00 \$50.00 \$3,350.00 \$72.70 \$4,870.90 \$30.95 \$2,073.65 \$58.00 \$3,886.00 \$65.00 \$4,355.00 \$60.00 \$4,020.00 \$33.00 \$2,211.00 \$75.00 \$5,025.00 14 509 EPOXY COATED REINFORCING STEEL \$3,240.00 \$2,025.00 \$4,779.00 LBS. 1620 \$2,430.00 \$1.10 \$1,782.00 \$2,430.00 \$1.75 \$2,835.00 \$3.00 \$4,860.00 \$1.90 \$3,078.00 \$2.00 \$1.00 \$1,620.00 \$1.25 \$2.95 \$1.50 \$1.50 \$598.00 C.Y. \$2,250.00 \$6,720.00 \$9,325.00 \$2,990.00 \$450.00 \$1,715.00 \$8,575.00 \$800.00 \$4,000.00 \$1,344.00 \$1,263.25 \$6,316.25 \$1,865.00 \$800.00 \$4,000.00 \$750.00 \$3,750.00 \$950.00 \$4,750.00 15 511 CLASS QC CONCRETE, WINGWALLS 5 16 511 CLASS QC CONCRETE, FOOTINGS C.Y. 15 \$475.00 \$7,125.00 \$606.00 \$9,090.00 \$800.00 \$12,000.00 \$417.00 \$6,255.00 \$271.35 \$4,070.25 \$735.00 \$11,025.00 \$750.00 \$11,250.00 \$500.00 \$7,500.00 \$425.00 \$6,375.00 \$427.00 \$6,405.00 17 512 TYPE 2 WATERPROOFING \$975.00 \$880.00 S.Y. 25 \$25.00 \$625.00 \$53.00 \$1,325.00 \$32.00 \$800.00 \$46.55 \$1,163.75 \$83.25 \$2,081.25 \$47.00 \$1,175.00 \$35.00 \$875.00 \$32.00 \$800.00 \$39.00 \$35.20 18 512 TYPE 3 WATERPROOFING S.Y. 28 \$250.00 \$7,000.00 \$74.00 \$2,072.00 \$53.00 \$1,484.00 \$47.15 \$1,320.20 \$122.15 \$3,420.20 \$83.00 \$2,324.00 \$60.00 \$1,680.00 \$42.00 \$1,176.00 \$46.00 \$1,288.00 \$58.30 \$1,632.40 19 601 ROCK CHANNEL PROTECTION, TYPE C C.Y. \$100.00 \$1,500.00 \$103.00 \$1,545.00 \$60.00 \$900.00 \$82.65 \$1,239.75 \$47.00 \$705.00 \$80.00 \$1,200.00 \$60.00 \$900.00 \$100.00 \$1,500.00 \$94.00 \$1,410.00 15 \$76.10 \$1,141.50 20 607 FENCE, MISC: BIKEWAY RAILING FT. 100 \$100.00 \$10,000.00 \$26.00 \$2,600.00 \$46.00 \$4,600.00 \$50.60 \$5,060.00 \$95.50 \$9,550.00 \$65.25 \$6,525.00 \$50.40 \$5,040.00 \$96.00 \$9,600.00 \$50.00 \$5,000.00 \$90.30 \$9,030.00 608 6" CONCRETE WALK, AS PER PLAN S.F. 39 \$12.00 \$468.00 \$17.00 \$663.00 \$20.50 \$799.50 \$8.40 \$327.60 \$5.10 \$198.90 \$10.50 \$409.50 \$7.50 \$292.50 \$9.00 \$351.00 \$12.50 \$487.50 \$8.25 \$321.75 22 608 CURB RAMPS, AS PER PLAN \$5,940.00 \$7,128.00 \$22.00 \$8,712.00 \$10.55 \$4,177.80 \$3,029.40 \$10.00 \$17.25 \$13.21 \$5,231.16 S.F. 396 \$15.00 \$18.00 \$7.65 \$11.50 \$4,554.00 \$3,960.00 \$14.00 \$5,544.00 \$6,831.00 23 609 CURB AND GUTTER REMOVED AND REPLACED, IN-KIND FT. 60 \$20.00 \$1,200.00 \$43.00 \$2,580.00 \$45.00 \$2,700.00 \$51.05 \$3,063.00 \$19.10 \$1,146.00 \$35.00 \$2,100.00 \$30.00 \$1,800.00 \$39.00 \$2,340.00 \$54.00 \$3,240.00 \$30.85 \$1,851.00 \$24,000.00 \$715.00 \$17,160.00 \$1,700.00 \$17,094.00 \$593.00 \$14,232.00 \$825.00 \$15,600.00 \$900.00 \$21,600.00 \$750.00 \$17,076.00 24 611 8'X3' CONDUIT, TYPE "A" FT. 24 \$1,000.00 \$40,800.00 \$712.25 \$19,800.00 \$650.00 \$18,000.00 \$711.50 25 614 MAINTENANCE OF TRAFFIC LUMP \$250.00 \$250.00 \$575.00 \$575.00 \$1,500.00 \$5,000.00 \$3,542.96 \$1,000.00 \$1,000.00 \$2,652.00 \$2,652.00 \$8,065.00 \$8,065.00 \$10,000.00 \$10,000.00 \$500.00 \$500.00 \$1,500.00 \$5,000.00 \$3,542.96 26 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING LUMP \$4,000.00 \$4,000.00 \$2,440.00 \$2,440.00 \$1,500.00 \$1,500.00 \$3,295.00 \$3,295.00 \$4,196.70 \$4,196.70 \$2,800.00 \$2,800.00 \$4,500.00 \$4,500.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$3,145.00 \$3,145.00 27 630 SIGN, FLAT SHEET S.F. 45.5 \$50.00 \$2,275.00 \$18.00 \$819.00 \$17.00 \$773.50 \$18.70 \$850.85 \$18.85 \$857.68 \$23.00 \$1,046.50 \$18.70 \$850.85 \$19.00 \$864.50 \$25.00 \$1,137.50 \$26.40 \$1,201.20 28 630 GROUND MOUNTED SUPPORT, NO. 3 POST FT. 141.5 \$20.00 \$2,830.00 \$16.00 \$2,264.00 \$9.00 \$1,273.50 \$9.90 \$1,400.85 \$10.00 \$1,415.00 \$11.50 \$1,627.25 \$9.90 \$1,400.85 \$10.00 \$1,415.00 \$12.50 \$1,768.75 \$13.55 \$1,917.33 \$35,556.00 \$77.81 **MILE** 0.007 100,000.00 \$700.00 12,000.00 \$784.00 \$100,000.00 \$280.00 \$11,218.60 \$78.53 \$41,400.00 \$289.80 \$273.78 \$40,000.00 \$280.00 \$248.89 \$11,115.71 29 644 CENTERLINE \$700.00 \$40,000.00 \$39,111.00 \$1,207.80 30 644 BICYCLE LANE SYMBOL MARKING **EACH** \$500.00 \$1,000.00 \$420.00 \$840.00 \$375.00 \$750.00 \$660.00 \$1,320.00 \$609.50 \$1,219.00 \$700.00 \$1,400.00 \$600.00 \$1,200.00 \$667.00 \$1,334.00 \$600.00 \$1,200.00 \$603.90 644 WORD ON PAVEMENT, 48" **EACH** \$500.00 \$2,000.00 \$400.00 \$1,600.00 \$350.00 \$1,400.00 \$165.00 \$660.00 \$385.60 \$1,542.40 \$175.00 \$165.00 \$660.00 \$167.00 \$150.00 \$600.00 \$382.80 \$1,531.20 \$700.00 \$668.00 **EACH** \$220.00 \$440.00 \$1,320.00 \$1,320.00 \$667.00 \$1,334.00 \$499.40 32 644 WORD ON PAVEMENT, 96" \$1,500.00 \$3,000.00 \$195.00 \$390.00 \$660.00 \$251.90 \$503.80 \$700.00 \$1,400.00 \$660.00 \$600.00 \$1,200.00 \$249.70 33 644 TRANSVERSE/DIAGONAL LINE FT. \$780.00 \$702.00 \$624.00 \$904.80 \$666.90 \$936.00 \$858.00 \$10.55 \$822.90 \$663.00 78 \$10.00 \$9.00 \$8.00 \$11.60 \$8.55 \$12.00 \$11.00 \$11.75 \$916.50 \$8.50 \$1,440.00 34 644 CROSSWALK LINE \$750.00 \$750.00 \$750.00 FT. 150 \$1,500.00 \$5.00 \$4.00 \$600.00 \$1,440.00 \$5.00 \$10.00 \$1,500.00 \$9.75 \$1,462.50 \$1,305.00 \$5.00 \$10.00 \$9.60 \$9.60 \$8.70 35 644 STOP LINE FT. 10 \$20.00 \$200.00 \$23.00 \$230.00 \$20.00 \$200.00 \$11.80 \$118.00 \$9.55 \$95.50 \$12.50 \$125.00 \$11.00 \$110.00 \$12.00 \$120.00 \$10.70 \$107.00 \$9.50 \$95.00 36 659 SEEDING AND MULCHING, AS PER PLAN S.Y. 1900 \$4.00 \$7,600.00 \$3.00 \$5,700.00 \$3,325.00 \$6.55 \$12,445.00 \$1.65 \$3,135.00 \$5,510.00 \$1.50 \$2,850.00 \$2.10 \$3,990.00 \$12,350.00 \$2.25 \$4,275.00 \$1.75 \$2.90 \$6.50 \$4.50 \$450.00 \$3.20 \$175.00 \$350.00 \$2.25 \$225.00 37 832 FILTER FABRIC FENCE FT. 100 \$5.00 \$500.00 \$2.00 \$200.00 \$320.00 \$1.75 \$3.00 \$300.00 \$1.00 \$100.00 \$2.00 \$200.00 \$3.50 38 SPEC FLEX STAKES (WHITE) **EACH** \$100.00 \$200.00 \$121.00 \$242.00 \$100.00 \$200.00 \$55.00 \$110.00 \$55.50 \$111.00 \$60.00 \$120.00 \$100.00 \$200.00 \$55.00 \$110.00 \$50.00 \$100.00 \$88.00 \$176.00 BASE BID TOTAL \$198,473.00 \$168,000.00 \$171,161.75 \$173,958.00 \$174,101.51 \$174,279.85 \$177,796.48 \$205,418.00 \$217,214.54 \$218,318.00 ALTERNATE BID \$14,875.00 \$16,830.00 39 625 DECORATIVE LIGHT ASSEMBLY, AS PER PLAN **EACH** 17 \$2,500.00 \$42,500.00 \$1,100.00 \$18,700.00 \$875.00 \$1,018.00 \$17,306.00 \$1,008.20 \$17,139.40 \$990.00 \$962.00 \$16,354.00 \$972.00 \$16,524.00 \$770.00 \$13,090.00 \$1,003.00 \$17,051.00

\$26,192.00

\$19,346.00

\$63,628.00

\$784.00

\$7.55

\$980.40

\$807.40

\$24,718.70

\$16,666.80

\$59,332.30

\$807.40

\$7.20

\$960.00

\$800.00

\$23,572.80

\$16,320.00

\$57,522.80

\$800.00

\$7.20

\$940.00

\$790.00

\$23,572.80

\$15,980.00

\$56,696.80

\$790.00

\$7.30

\$945.00

\$780.80

\$23,900.20

\$16,065.00

\$57,270.00

\$780.80

\$10.00

\$2,375.00

\$820.00

\$32,740.00

\$40,375.00

\$87,025.00

\$820.00

\$12.50

\$1,190.00

\$2,280.00

\$40,925.00

\$20,230.00

\$80,486.00

\$2,280.00