

TACK COAT @ 0.075 GAL./S.Y.

TYPE 1, (448), PG64-22

GUARDRAIL REBUILT

2" ASPHALT CONCRETE SURFACE COURSE,

407

441

606

7

8

9

10

11

12

13

14

15

16

17

18

19

20

LHUI		NE ENGINEERING LIT	V ITLE MIAMI RI		FER MAIN	I LEBANON CROSSING BULATION		EXCAVATING LLC	LITTLE CREEJ	K CONSTRUCTION
						March 26, 2015		CROWN CITY, OH		GREENUP, KY
REF.	ITEM		UNIT OF	APPROX.	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL
<u>NO.</u>	<u>NO.</u>	DESCRIPTION	MEASURE	<u>QTY.</u>	COST	COST	COST	COST	COST	COST
1	201	CLEARING AND GRUBBING, AS PER PLAN	LUMP	1	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00
2	202	REMOVED, AS PER PLAN	LUMP	1	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00
3	202	CURB REMOVED	FT.	25	\$4.00	\$100.00	\$10.00	\$250.00	\$50.00	\$1,250.00
4	202	GUARDRAIL REMOVED	FT.	75	\$15.00	\$1,125.00	\$10.00	\$750.00	\$26.00	\$1,950.00
5	204	SUBGRADE COMPACTION	S.Y.	56	\$3.00	\$168.00	\$20.00	\$1,120.00	\$54.00	\$3,024.00
6	301	8" ASPHALT CONCRETE BASE, PG64-22	C.Y.	13	\$200.00	\$2,600.00	\$230.00	\$2,990.00	\$380.00	\$4,940.00

\$5.00

\$400.00

\$25.00

GAL.

C.Y.

FT.

5

4

75

609	CURB REPLACED, IN KIND	FT.	25	\$25.00	\$625.00	\$100.00	\$2,500.00	\$200.00	\$5,000.00	\$50.00	\$1
614	MAINTAINING TRAFFIC, AS PER PLAN	LUMP	1	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$27,500.00	\$27
638	12" HDPE WATER MAIN, AS PER PLAN	FT.	50	\$150.00	\$7,500.00	\$169.00	\$8,450.00	\$100.00	\$5,000.00	\$635.00	\$31
638	12" HDPE WATER MAIN INSTALLED BY HORIZONTAL										
	DIRECTIONAL DRILLING, AS PER PLAN	FT.	480	\$360.00	\$172,800.00	\$169.00	\$81,120.00 *1	\$190.00	\$91,200.00	\$156.00	\$74
638	12" x 12" TAPPING SLEEVE AND VALVE	EACH	2	\$7,000.00	\$14,000.00	\$10,000.00	\$20,000.00	\$16,500.00	\$33,000.00	\$13,088.00	\$26
659	SEEDING AND MULCHING, AS PER PLAN	S.Y.	500	\$3.00	\$1,500.00	\$1.00	\$500.00	\$3.00	\$1,500.00	\$4.00	\$2
811	4" PVC SDR-35 CONDUIT, TYPE B	FT.	20	\$10.00	\$200.00	\$10.00	\$200.00	\$20.00	\$400.00	\$27.00	5
811	6" PVC SDR-35 CONDUIT, TYPE B	FT.	20	\$15.00	\$300.00	\$12.00	\$240.00	\$22.00	\$440.00	\$28.00	5
811	8" PVC SDR-35 CONDUIT, TYPE B	FT.	20	\$20.00	\$400.00	\$15.00	\$300.00	\$25.00	\$500.00	\$40.00	:
832	EROSION CONTROL	EACH	2000	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2
SPEC	METER TEST PIT (WARREN CO. STANDARD W-23)	EACH	2	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$8,000.00	\$3,440.00	\$6
	TOTAL				\$221,818.00		\$147,730.00		\$180,754.00		\$186

\$25.00

\$1,600.00

\$1,875.00

*1 - Change not initialed

\$12.00

\$500.00

\$50.00

\$60.00

\$2,000.00

\$3,750.00

\$20.00

\$550.00

\$50.00

\$100.00

\$2,200.00

\$3,750.00

UNIT

<u>COST</u>

\$1,330.00

\$1.00

\$19.00

\$19.00

\$13.00

\$308.00

\$26.00

\$492.00

\$22.00

		I		I		
BRACKNEY INC.		K & BALLAUER EXC.	PAC	ESIS CONSTRUCTION	SUN	
BROOKVILLE, IN		HAMILTON, OH	KAC	WEST CHESTER, OH	SUN	
TOTAL	UNIT	TOTAL	UNIT	NIT TOTAL		
COST	COST	COST	COST	COST	COST	
\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$1.00	\$1.00	
\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$1,330.00	30.00	
\$425.00	\$17.00	\$1,250.00	\$50.00	\$475.00	519.00	
\$1,125.00	\$15.00	\$3,975.00	\$53.00	\$1,425.00	519.00	
\$448.00	\$8.00	\$448.00	\$8.00	\$728.00	513.00	
\$7,475.00	\$575.00	\$2,860.00	\$220.00	\$4,004.00	08.00	
\$325.00	\$65.00	\$50.00	\$10.00	\$130.00	26.00	
\$2,260.00	\$565.00	\$1,800.00	\$450.00	\$1,968.00	92.00	
\$3,375.00	\$45.00	\$3,975.00	\$53.00	\$1,650.00	522.00	
\$1,375.00	\$55.00	\$2,500.00	\$100.00	\$1,250.00	50.00	
\$3,200.00	\$3,200.00	\$15,000.00	\$15,000.00	\$27,500.00	00.00	
\$15,000.00	\$300.00	\$17,500.00	\$350.00	\$31,750.00	35.00	
\$108,000.00	\$225.00	\$98,400.00	\$205.00	\$74,880.00	56.00	
\$17,000.00	\$8,500.00	\$27,000.00	\$13,500.00	\$26,176.00	88.00	
\$4,000.00	\$8.00	\$3,500.00	\$7.00	\$2,000.00	\$4.00	
\$40.00	\$2.00	\$60.00	\$3.00	\$540.00	27.00	
\$80.00	\$4.00	\$100.00	\$5.00	\$560.00	28.00	
\$120.00	\$6.00	\$140.00	\$7.00	\$800.00	640.00	
\$2,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$1.00	
\$4,000.00	\$2,000.00	\$7,000.00	\$3,500.00	\$6,880.00	40.00	
\$221,248.00		\$199,558.00		\$186,047.00		