ChoiceOne	Bid Tabulation  Auglaize Co. Commissioners  Northwest Sanitary Sewer Rehabilitation April 25, 2018				Liqui-Force Services (USA) Inc. Romulus, MI		United Survey, Inc. Oakwood Village, OH		Layne Inliner, LLC Hilliard, OH		Abel Recon LLC Mountville, PA		Insight Pipe Contracting, LLC Harmony, PA		· · · · · · · · · · · · · · · · · · ·		Insituform Technologies, LLC Chesterfield, MO		Produci Cincinnati, O		DH Detroit, MI	
ITEM	J	APPROX.	UNIT	TOTAL	TINU	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	TINU	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL
NO. DESCRIPTION  CONTRACT A	<u>MEASURE</u>	<u>QTY.</u>	COST	COST	COST	COST	COST	COST	COST	COST	COST	COST	COST	COST	COST	COST	<u>COST</u>	COST	COST	COST	<u>COST</u>	COST
SPEC 8" SANITARY SEWER REHABILITATION, AS PER PLAN CONTRACT A TOTAL	FT.	5401	\$32.00	\$172,832.00 <b>\$172,832.00</b>	\$33.00	\$178,233.00 <b>\$178,233.00</b>	\$32.00	\$172,832.00 <b>\$172,832.00</b>	\$34.00	\$183,634.00 <b>\$183,634.00</b>	\$33.50	\$180,933.50 <b>\$180,933.50</b>	\$26.98	\$145,718.98 <b>\$145,718.98</b>	N/A	N/A \$0.00	\$26.00	\$140,426.00 <b>\$140,426.00</b>	N/A	N/A \$0.00	\$28.65	\$154,738.65 <b>\$154,738.65</b>
CONTRACT B																						
SPEC SANITARY MANHOLE REHABILITATION, AS PER PLAN CONTRACT B TOTAL	VER. FT.	180	\$275.00	\$49,500.00 <b>\$49,500.00</b>	N/A	N/A \$0.00	\$328.00	\$59,040.00 <b>\$59,040.00</b>	N/A	N/A \$0.00	\$244.30	\$43,974.00 <b>\$43,974.00</b>	N/A	N/A \$0.00	\$427.00	\$76,860.00 <b>\$76,860.00</b>	N/A_	N/A \$0.00	\$200.00	\$36,000.00 <b>\$36,000.00</b>	N/A	N/A \$0.00
CONTRACT B - ALTERNATE 1																						
SPEC SANITARY MANHOLE REHABILITATION, AS PER PLAN CONTRACT B - ALTERNATE 1 TOTAL	VER. FT.	180	\$275.00 <u> </u>	\$49,500.00 <b>\$49,500.00</b>	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	\$204.00	\$36,720.00 <b>\$36,720.00</b>	N/A_	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00
CONTRACT B - ALTERNATE 2  SPEC SANITARY MANHOLE REHABILITATION, AS PER PLAN  CONTRACT B - ALTERNATE 2 TOTAL	VER. FT.	180	\$275.00	\$49,500.00 <b>\$49,500.00</b>	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A <b>\$0.00</b>	N/A_	N/A \$0.00	N/A_	N/A \$0.00	N/A	N/A \$0.00
CONTRACT B - ALTERNATE 3  SPEC SANITARY MANHOLE REHABILITATION, AS PER PLAN  CONTRACT B - ALTERNATE 3 TOTAL	VER. FT.	180	\$275.00	\$49,500.00 <b>\$49,500.00</b>	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A_	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A	N/A \$0.00	N/A_	N/A \$0.00	N/A_	N/A \$0.00	N/A	N/A \$0.00