| Choice One |
|-------------------|
| Engineering |

Bid Tabulation Village of Russia Moonlight Municipal Engineering Russia Versailles Road Utility Extension Kinnison Excavating, In Tom's Construction, Inc VTF Excavation LLC M & T Excavating LLC Shinn Bros. Inc Paulus Excavating LTD Brumbaugh Construction C Outdoor Enterpri Ranger Earthworks LLC Finfrock Construction Co.,Ir Contracting LLC April 7, 2020 Piaua. Oh Celing, Oh Arcanum. Oh Casstown, Ohio Covington, Of UNIT OF APPROX. REF. ITEM TOTAL TOTAL TOTAL TOTAL TOTA TOTAL TOTAL TOTA TOTAL TOTAL TOTA TOTAL NO. NO. DESCRIPTION MEASURE QTY. COST COS COST COST COS COST COST 201 CLEARING AND GRUBBING. AS PER PI AN \$5,000.00 \$5,000,00 \$10,000,00 \$10,000.00 \$11.678.63 \$11,678.63 \$6,222.00 \$6,222.00 13,200.00 \$13,200,00 0.980.00 \$10,980,00 \$9,900.00 \$9,900,00 19,280,50 \$19,280.50 \$2,200,00 \$2,200.0 0.000.00 \$20,000.00 12.837.00 \$12,837.00 \$25,000.00 \$25,000,00 202 REMOVED AS PER PLAN LUMP \$5,000,00 \$5,000,00 \$3,000,00 \$3,000.0 \$6,617,18 \$6.617.18 \$10.406.97 \$10,406,97 \$7,600,00 \$7,600,00 \$1 142 45 \$1,142.45 \$5,000,00 \$5,000,00 \$4 465 00 \$4,465,00 \$5,000,00 \$5,000.00 12 000 00 \$12,000,00 \$1.898.00 \$1.898.00 \$4 125 00 \$4 125 00 FT. 202 CURB REMOVED 40 \$6.00 \$240.00 \$5.00 \$200.00 \$3.10 \$124.00 \$5.04 \$201.60 \$2.48 \$99.20 \$3.80 \$152.00 \$7.00 \$280.00 \$3.75 \$150.00 \$8.00 \$320.00 \$7.00 \$280.00 \$17.00 \$680.00 \$14.06 \$562.40 4 204 SUBGRADE COMPACTION \$1.260.00 \$1.134.0 \$1.512.00 \$504.00 \$1.270.08 S.Y. 504 \$2.50 \$1.00 \$504.00 \$0.49 \$246.96 \$1.25 \$630.00 \$0.75 \$378.00 \$0.90 \$453.60 \$2.50 \$1.260.00 \$2.25 \$1.00 \$504.00 \$3.00 \$1.00 \$2.52 301 6" ASPHALT CONCRETE BASE, PG64-22 \$3,000.00 \$4,200.00 \$3,125.04 C.Y. \$130.00 \$1,560.00 \$250.00 \$4,664.16 \$390.40 \$4,684.80 \$352.00 \$4,224.00 \$436.80 \$5,241.60 \$336.00 \$4,032.00 \$4,032.0 \$350.00 \$345.00 \$4,140.00 \$480.00 \$5,760.00 \$260.42 12 \$388.68 \$336.00 304 AGGREGATE BASE \$45.00 \$3,960.00 \$34.00 \$2,992.00 \$39.97 \$3,517.36 \$61.48 \$5,410.24 \$34.00 \$2,992.00 \$44.70 \$3,933.60 \$50.00 \$4,400.00 \$72.00 \$6,336.0 \$75.00 \$6,600.0 \$40.00 \$3,520.00 \$45.00 \$3,960.00 \$26.14 \$2,300.32 441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448) \$225.00 \$1,350.00 \$400.00 \$2,400.0 \$419.80 \$2,518.80 \$423.34 \$2,540.04 \$381.70 \$2,290.20 \$550.20 \$3,301.20 \$365.00 \$2,190.00 \$364.00 \$2,184.0 \$380.00 \$2,280.0 \$374.00 \$2,244.00 \$400.00 \$2,400.00 \$197.92 \$1,187.52 8 441 1-1/4" ASPHALT CONCRETE SURFACE COURSE TYPE 1 PG 64-22 \$225.00 \$900.00 \$450.00 \$1,800.00 \$708.89 \$2,835.56 \$732.00 \$2,928.00 \$660.00 \$2,640.00 \$727.30 \$2,909.20 \$630.00 \$2,520.00 \$630.00 \$2,520.0 \$660.00 \$2,640.00 \$648.00 \$2,592.00 \$700.00 \$2,800.00 \$409.38 \$1,637.52 9 452 6" NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN 355 \$65.00 \$23,075.00 \$65.00 \$23,075.0 \$62.27 \$22,105.85 \$92.12 \$32,702.60 \$60.00 \$21,300.00 \$99.40 \$35,287.00 \$50.75 \$18,016.25 \$64.00 \$22,720.0 \$62.00 \$22,010.0 \$102.00 \$36,210.00 \$86.00 \$30,530.00 \$41.90 \$14,874.50 10 401 TIED CONCRETE BLOCK MAT TYPE 3 WITH EROSION CONTROL MAT \$100.00 \$900.00 \$100.00 \$900.00 \$413.54 \$3 721 86 \$80.52 \$724.68 \$810.00 \$7 290 00 \$128.80 \$1 159 20 \$75.00 \$675.00 \$150.00 \$1,350,00 \$100.00 \$900.00 \$90.00 \$810.00 \$132.00 \$1 188 00 \$63.37 \$570.33 11 609 CURB REPLACED (IN-KIND) \$20.00 \$800.00 \$45.00 \$1,800.00 \$58.65 \$2.346.00 \$49.12 \$1,964,80 \$20.00 \$800.00 \$51.10 \$2.044.00 \$17.00 \$680.00 \$42.00 \$1,680,00 \$46.00 \$1.840.00 \$113.00 \$4.520.00 \$55.00 \$2,200,00 \$43.75 \$1,750.00 12 611 4" CONDUIT, TYPE B, 707.45, AS PER PLAN \$15.00 \$1.045.00 \$2.00 \$567.50 \$750.00 \$5.00 \$250.0 \$17.02 \$851.00 \$11.29 \$564.50 \$9.75 \$487.50 \$20.90 \$22.00 \$1,100.00 \$4.00 \$200.0 \$100.00 \$10.00 \$500.00 \$18.00 \$900.00 \$11.35 13 611 6" CONDUIT, TYPE B, 707.45, AS PER PLAN \$18.00 \$900.00 \$10.00 \$500.00 \$19.45 \$972.50 \$13.75 \$687.50 \$11.50 \$575.00 \$23.90 \$1,195.00 \$24.00 \$1,200.00 \$300.00 \$4.00 \$200.00 \$12.00 \$600.00 \$21.00 \$1,050.00 \$12.89 \$644.50 \$6.00 14 611 8" CONDUIT, TYPE B, 707.45, AS PER PLAN \$20.00 \$1,000.00 \$15.00 \$750.0 \$22.54 \$1,127.00 \$840.50 \$675.00 \$1,380.00 \$1,300.00 \$8.00 \$400.0 \$6.00 \$300.00 \$14.00 \$700.00 \$1,350.00 \$15.04 \$752.00 \$16.81 \$13.50 \$27.60 \$26.00 \$27.00 15 611 4" SANITARY LATERAL, AS PER PLAN 230 \$45.00 \$10.350.00 \$50.00 \$11,500.00 \$53.11 \$12,215,30 \$42.75 \$9,832.50 \$48.00 \$15,640.00 \$30.80 \$7.084.00 \$42.00 \$9,660,00 \$43.50 \$10.005.00 \$50.00 \$11,500.00 \$31.00 \$7,130.00 \$64.00 \$14,720,00 \$63.45 \$14,593,50 16 611 6" SANITARY LATERAL, AS PER PLAN \$50.00 \$300.00 \$75.00 \$450.0 \$65.49 \$392.94 \$68.70 \$412.20 \$20.00 \$120.00 \$60.80 \$364.80 \$70.00 \$420.00 \$150.00 \$900.0 \$60.00 \$360.0 \$135.00 \$810.00 \$78.00 \$468.00 \$206.50 \$1,239.00 17 611 8" PVC SDR-35 SANITARY SEWER, AS PER PLAN 2086 \$50.00 \$104,300.00 \$50.00 \$104,300.00 \$38.15 \$79,580.90 \$37.62 \$78.475.32 \$43.14 \$89.990.04 \$45.70 \$95,330,20 \$46.50 \$96,999.00 \$48.00 \$100.128.00 \$40.00 \$83,440.00 \$57.00 \$118.902.00 \$58.00 \$120.988.00 \$71.36 \$148.856.96 18 611 TYPE 3 SANITARY MANHOLE, AS PER PLAN FACH \$4.500.00 \$27,000.00 \$3.500.00 \$21,000.0 \$4,465.71 \$26,794.26 \$3.672.14 \$22,032,84 \$4.200.00 \$25,200.00 \$3.289.20 \$19.735.20 \$42.75 \$256.50 * \$3.314.00 \$19.884.00 00.000.01 \$60,000.00 \$4,100,00 \$24,600.00 \$3.610.00 \$21,660,00 \$3.643.14 \$21.858.84 19 611 TYPE D SANITARY MANHOLE, AS PER PLAN \$4,500.00 \$6,500.00 \$6,500.00 \$5,731.00 \$6,265.96 EACH \$5,000.00 \$5,000.00 \$4,500.0 \$6,385.71 \$6,385.71 \$5,491.77 \$5,491.77 \$5,225.00 \$5,225.00 \$4,715.20 \$4,715.20 \$5,500.00 \$5,500.00 \$4,900.00 \$4,900.00 \$5,350.00 \$5,350.00 \$5,731.00 \$6,265.96 20 614 MAINTAINING TRAFFIC LUMP \$5,000.00 \$5,000.00 \$2,000.00 \$2,000.00 \$7,209.19 \$7,209.19 \$11,328.42 \$11,328.42 \$1,500.00 \$1,500.00 13,245.70 \$13,245.70 \$3,500.00 \$3,500.00 \$7,000.00 \$7,000.00 \$1,500.00 \$1,500.00 \$2,000.00 \$2,000.00 \$6,990.00 \$6,990.00 \$2,218.75 \$2,218.75 21 630 REMOVE AND RESET SIGN \$1,485.00 \$500.00 \$500.00 \$50.00 \$81.95 \$456.28 \$456.28 \$268.40 \$268.40 \$350.00 \$350.00 \$1,485.00 \$150.00 \$150.0 \$250.00 \$250.00 \$483.00 \$112.50 22 638 1" WATER SERVICE BRANCH, AS PER PLAN 282 \$60.00 \$16,920.00 \$10,873.92 \$7,819.86 \$10,152.00 \$17,343.00 \$10,434.00 \$14,946.00 \$50.00 \$14,100.00 \$8,883.00 \$9,024.00 \$11,020.56 \$25.00 \$7,050.0 \$38.56 \$37.00 \$31.50 \$32.00 23 638 6" WATER SERVICE BRANCH AS PER PLAN \$90.00 \$1,530.00 \$35.00 \$595.0 \$53.73 \$913.41 \$52.71 \$896.07 \$36.00 \$612.00 \$96.10 \$1,633.70 \$60.00 \$1.020.00 \$61.00 \$1.037.0 \$140.00 \$2,380,0 \$118.00 \$2.006.00 \$83.00 \$1,411.00 \$93.49 \$1,589,33 24 638 8" PVC C-909 DR-18 WATER MAIN, AS PER PLAN 2098 \$65.00 \$136,370,00 \$40.00 \$83,920,00 \$35.22 \$73.891.56 \$40.85 \$85,703,30 \$42.00 \$88 116 00 \$37.80 \$79.304.40 \$45.00 \$94.410.00 \$43.00 \$90 214 00 \$40.00 \$83,920,00 \$32.00 \$67 136 00 \$41.50 \$87.067.00 \$39.77 \$83 437 46 25 638 6" GATE VALVE AND VALVE BOX EACH \$2,250,00 \$2,250,00 \$1,000,00 \$1,000.00 \$1,220,22 \$1,220,22 \$987.08 \$987.08 \$1.022.00 \$1.022.00 \$1.055.50 \$1.055.50 \$1.635.00 \$1,635,00 \$1,267.00 \$1,267,00 \$770.00 \$770.00 \$1.500.00 \$1,500,00 \$1,190.00 \$1,190,00 \$1,203,59 \$1,203,59 26 638 8" GATE VALVE AND VALVE BOX \$8.834.40 \$1.361.37 \$1,125,00 EACH \$2.500.00 \$12.500.00 \$1,400,00 \$7,000.00 \$6,806.85 \$1,450.00 \$7,250,00 \$1,481,20 \$7,406,00 \$1.800.00 \$9,000,00 \$1,633,00 \$8,165,00 \$5.625.00 \$1.850.00 \$9,250.00 * \$1,445.00 \$7,225.00 \$1,542.59 \$7,712,95 \$1,766.88 27 638 6" FIRE HYDRANT ASSEMBLY, AS PER PLAN EACH \$5,500.00 \$27,500.00 \$5,000.00 \$25,000.00 \$25,201.20 \$4,977.05 \$24,885.25 \$5,200.00 \$26,000.00 \$4,459.80 \$22,299.00 \$24,000.00 \$22,000.00 \$5,000.00 \$25,000.00 \$5,000.00 \$25,000.00 \$4,200.00 \$21,000.00 \$4,922.33 \$24,611.65 \$5,040.24 \$4,800.00 \$4,400.00 28 642 EDGE LINE, 4" 0.02 \$50,000.00 \$1,000.00 \$15,000.00 \$300.0 \$51,219,00 \$1,024.38 \$18,300.00 \$366.00 \$13.135.00 \$262.70 \$31,212.50 \$624.25 \$50,000.00 \$1,000.00 13,700.00 \$274.00 \$13,600.00 \$272.00 14.500.00 \$290.00 \$52,000.00 \$1.040.00 \$25.000.00 \$500.00 29 642 CENTERLINE 0.01 \$50,000.00 \$30,000.00 \$1,024.38 \$36,600.00 \$34,050.00 \$340.50 \$274.00 \$27,200.00 \$520.00 \$25,000.00 \$500.00 \$300.0 102,438.00 \$366.00 \$27,720.00 \$277.20 50,000.00 \$500.00 27,400.00 \$272.00 18,000.00 \$180.00 \$52,000.00 \$250.00 30 659 SEEDING AND MULCHING, CLASS 1, AS PER PLAN S.Y. 3415 \$3.00 \$10,245.00 \$1.50 \$5,122.5 \$8,879.00 \$3.17 \$10,825.55 \$3.71 \$12,669.65 \$2.70 \$9,220.50 \$2.00 \$6,830.00 \$1.70 \$5,805.50 \$3.50 \$11,952.5 \$2.00 \$6,830.00 \$11,611.00 \$1.23 \$4,200.45 \$2.60 \$3.40 31 832 FROSION CONTROL FACH 5000 \$1.00 \$5,000.00 \$1.00 \$5,000.0 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000,00 \$1.00 \$5,000.00 \$1.00 \$5,000.0 \$1.00 \$5,000,00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 32 832 STORM WATER POLLUTION PREVENTION PLAN LUMP \$2,500.00 \$2,500.00 \$1.500.50 \$1.500.5 \$2,649.42 \$2,649,42 \$1,525.00 \$1.525.00 \$2,500.00 \$2,500.00 \$3,705.80 \$3,705.80 0.500.00 \$10.500.00 \$2.500.00 \$2,500.00 1,400.00 \$1,400.0 \$3,500.00 \$3.500.00 \$1,815.00 \$1.815.00 \$2,500.00 \$2,500.00 \$331,759.00 \$335,499.00 \$356,177.49 \$358,900.00 \$362,536.00 \$415,460.00 \$343,718.52 \$333,567.75 \$363,235.50 \$378,245.00 \$386,000.00 \$395,538.21 *4 Total given was \$25,650,00

^{*1} Total aiven was \$986,70 *3 Total given was \$357,610.99

^{* 2} Total given was \$986.70

^{*5} Total given was \$358,961.25

^{*6} Total aiven was \$28,200.00 *7 Total given was \$9250.00

^{*8} Total given was \$395,592,21