Choice One
Engineering

REF. ITEM

2

3

4

15

20

25

29

43

45

47

48

50

51

52

NO. NO. DESCRIPTION

202 REMOVED

BASE BID

209 SPECIAL SHAPING

608 4" CONCRETE WALK

611 12" STORM SEWER

609 BARRIER CURB

17 611 CLEANOUT

625 TRENCH

201 CLEARING AND GRUBBING

202 BRICK WALK REMOVED

202 CONCRETE WALK REMOVED

203 EXCAVATION, INCLUDING EMBANKMENT CONSTRUCTION, AS PER PLAN

605 6" UNDERDRAIN WITH GEOTEXTILE FABRIC

608 4" CONCRETE WALK REPLACED, IN KIND

609 COMBINATION CURB AND SIDEWALK

611 TYPE 2 YARD DRAIN, AS PER PLAN

24 625 LUMINAIRE, DECORATIVE, AS PER PLAN

642 TRANSVERSE/DIAGONAL LINE

642 PARKING LOT STALL MARKINGS

642 HANDICAP SYMBOL MARKING

625 LIGHT POLE, DECORATIVE, AS PER PLAN

625 LIGHT POLE FOUNDATION, AS PER PLAN

623 AND SURVEYING, AS PER PLAN

625 No. 10 AWG. THHN WIRE

625 CONDUIT, 1", 725.051

832 EROSION CONTROL

31 SPEC BRICK PAVING WALK

32 SPEC TREE GRATE REMOVED

33 SPEC LANDSCAPE PLANTINGS

SPEC PARKING BLOCK

SPEC BOLLARD, AS PER PLAN

BASE BID TOTAL

ALTERNATE BID 41 202 GRAVEL REMOVED

42 202 ASPHALT PAVEMENT REMOVED

202 BRICK WALK REMOVED

638 WATER METER

638 3/4" WATER SERVICE

SPEC BRICK PAVING, WALK

608 4" CONCRETE WALK

204 SUBGRADE COMPACTION

202 CONCRETE WALK REMOVED

304 6" AGGREGATE BASE (2 EQUAL LIFTS)

53 SPEC IRRIGATION FOR LANDSCAPING DESIGN-BUILD

ALTERNATE BID TOTAL

441 2-1/2" ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448)

441 1-1/2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG 64-22

441 2-1/2" ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448)

441 1-1/2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG 64-22

452 6" NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN

Bid Tabulation

UNIT OF APPROX.

OTY.

1

215

365

200

175

1742

91

55

171

8.4

365

1500

267

2186

97

1

4

966

209

4

157

65

500

2

500

8

287

3

1

22

200

16

1

22

9

1

1

16

\$500.00

\$10,600,00

\$6.00

\$180.00

\$10.00

\$15,000.00

\$500.00

\$96.00

\$10,600,00

\$15,211.00

\$180.00

\$160.00

\$20.110.00

\$15,000.00 \$11,899.00

\$7.00

\$167.00

\$112.00

\$15,823.00

\$11,899.00 \$22,040.00

\$10.00

\$160.00

\$22,040,00

\$26,741.00

MEASURE

LUMP

LUMI

S.F.

S.F

C.Y.

C.Y

SV

C.Y.

C.Y.

S.F.

FT.

SF

S.F.

FT.

S.F.

FT.

EACH

EACH

LUMP

EACH

EACH

FT

FT

EACH

FT

FT

FT.

EACH

EACH

EACH

S.F.

EACH

LUMP

EACH

S.Y.

S.Y.

S.F.

S.F

S.Y.

C.Y.

EACH

FT

S.F.

C.Y.

C.Y.

S.F.

LUMP

Water Street Parking Lo

City of Piaua **Outdoor Enterprises** Brumbaugh Construction, Inc. Double Jay Construction, Inc April 28, 202 UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL COST COST COST COST COST COST COST COST \$8,000,00 \$8 519 50 \$8 519 50 \$2.430.00 \$2.430.00 \$8,000,00 \$1,000.00 \$1,000,00 \$4,000,00 \$5,000,00 \$5,000,00 \$1.627.00 \$1.627.00 \$8,000,00 \$8,000,00 \$4 000 00 \$6.00 \$1,290.00 \$2.00 \$430.00 \$1.65 \$354.75 \$10.00 \$2,150.00 \$2,190.00 \$365.00 \$1.65 \$602.25 \$6.00 \$1.00 \$2.00 \$730.00 \$14.00 \$2,800.00 \$18.00 \$3,600.00 \$21.60 \$4,320.00 \$10.00 \$2,000.00 \$15.00 \$2,625,00 \$28.00 \$4,900,00 \$20.70 \$3,622.50 \$12.00 \$2,100.00 \$2.00 \$3.484.00 \$2.50 \$4 355 00 \$1.65 \$2.874.30 \$4.00 \$6,968.00 \$170.00 \$15,470.00 \$165.00 \$15.015.00 \$177.50 \$16,152,50 \$170.00 \$15,470.00 \$200.00 \$11,000.00 \$175.00 \$9.625.00 \$167.00 \$9.185.00 \$184.50 \$10,147.50 \$50.00 \$8,550.00 \$12.00 \$2,052,00 \$9.00 \$1.539.00 \$8.70 \$1,487,70 \$1,008.00 \$25.00 \$2,100.00 \$18.30 \$1,260.00 \$12.00 \$1.537.20 \$15.00 \$9.00 \$3,285,00 \$7.00 \$2.555.00 \$6.30 \$2,299.50 \$8.00 \$2,920.00 \$8.00 \$12,000.00 \$7.00 \$10,500.00 \$6.20 \$9 300 00 \$6.00 \$9,000.00 \$8,277.00 \$31.00 \$8.277.00 \$31.00 \$35.40 \$9.451.80 \$18.00 \$4,806.00 \$11.00 \$24,046.00 \$10.00 \$21,860.00 \$6.80 \$14,864.80 \$18,034.50 \$8.25 \$55.00 \$5,335.00 \$41.00 \$3,977.00 \$37.20 \$3,608,40 \$55.00 \$5,335.00 \$210.00 \$420.00 \$600.00 \$1,200,00 \$1.120.00 \$2,240.00 \$55.00 \$110.00 \$1,900.00 \$3.800.00 \$1.275.00 \$2,550.00 \$1,609.00 \$3.218.00 \$1,000.00 \$2,000.00 \$3,400.00 \$10,000.00 \$10,000.00 \$2,668,00 \$3,000.00 \$3,000.00 \$3,400,00 \$2,668,00 \$4.800.00 \$1,900.00 \$7,600.00 \$2,000.00 \$8,000.00 \$1,200.00 \$1,300,00 \$5,200.00 \$1,250.00 \$5,000.00 \$900.00 \$3,600,00 \$775.00 \$3,100,00 \$928.00 \$3,712.00 \$0.75 \$724.50 \$1.25 \$1,207,50 \$0.80 \$772.80 \$3.00 \$2,898.00 \$1.60 \$334.40 \$2.00 \$418.00 \$1.70 \$355.30 \$2,926.00 \$14.00 \$1,949.00 \$1.800.00 \$7,200.00 \$1,300.00 \$5,200.00 \$7.796.00 \$2,000.00 \$8,000.00 \$1,256.00 \$10.00 \$1.570.00 \$8.00 \$10.20 \$1,601,40 \$10.00 \$1,570.00 \$25.00 \$1,625.00 \$1.10 \$71.50 \$1.00 \$65.00 \$1.15 \$74.75 \$1.00 \$500.00 \$1.00 \$500.00 \$1.00 \$500.00 \$5.00 \$2,500.00 \$100.00 \$200.00 \$325.00 \$650.00 \$506.00 \$1 012 00 \$250.00 \$500.00 \$500.00 \$500.00 \$0.01 \$5.00 \$1.00 \$1.00 \$500.00 \$1.00 \$600.00 \$4.800.00 \$600.00 \$4,800.00 \$400.00 \$3,200,00 \$399.00 \$3,192,00 \$30.00 \$8,610.00 \$35.00 \$10.045.00 \$35.50 \$10,188,50 \$10.00 \$2,870.00 \$300.00 \$900.00 \$600.00 \$1,800.00 \$20.00 \$60.00 \$94.00 \$282.00 32.000.00 \$32,000.00 \$39,000.00 \$39,000.00 \$57.071.05 \$57,071.05 \$17,000.00 \$17,000.00 \$1,870.00 \$150.00 \$3,300.00 \$85.00 \$87.00 \$1.914.00 \$200.00 \$4,400.00 \$167,922.50 \$181,802.40 \$191,419.00 \$186,978.00 \$10.00 \$2,000.00 \$14.00 \$2,800,00 \$17.50 \$3,500.00 \$16.70 \$3,340,00 \$2,000.00 \$2,800.00 \$3,500.00 \$3,340.00 \$50.00 \$50.0 \$25.00 \$25.00 \$64.00 \$64.00 \$15.00 \$15.00 \$10.00 \$160.00 \$5.00 \$80.00 \$8.00 \$128.00 \$5.00 \$80.00 \$10.00 \$90.00 \$10.00 \$90.00 \$5.00 \$45.00 \$8.00 \$72.00 \$10.00 \$10.00 \$5.00 \$5.00 \$35.00 \$35.00 \$500.00 \$500.00 \$100.00 \$60.00 \$60.00 \$100.00 \$114.00 \$114 00 \$200.00 \$200.00 \$750.00 \$2,500,00 \$2,500.00 \$750.00 \$901.00 \$901.00 \$1,000.00 \$1,000.00 \$1,320.00 \$100.00 \$2,200.00 \$113.00 \$2,486,00 \$1,540.00 \$60.00 \$70.00 \$40.00 \$360.00 \$35.00 \$315.00 \$42.00 \$378.00 \$10.00 \$90.00 \$500.00 \$500.00 \$180.00 \$180.00 \$165.00 \$165.00 \$178.00 \$178.00 \$167.00 \$185.00 \$185.00