ChoiceOne
Engineering
Engineering

44 SPEC. BRICK PAVERS

TOTAL

45 SPEC, BENCH

Bid Tabulation

S.F.

1611

\$25.00

\$2,000.00

\$40,275,00

\$418,157.00

\$4.000.00

\$29.40

\$2,100.00

\$47.363.40

\$387,728.62

\$4,200.00

\$20.00

\$1,000.00

Outdoor Enterprise LLC Fillmore Construction LL Oheil Site Solutions Brumbaugh Construction, Inc. Benchmark Land Management LLC Double Jay Construction, Inc The DJ Drew Company LLC Ford Development Corp Veterans Memorial Park Trov. OI Leesburg, OI Dayton, OH Arcanum, Ol Englewood, Of Batavia, OH Cincinnati, O September 23, 2024 REF. ITEM UNIT OF APPRO TOTAL TOTAL TOTA TOTAL TOTA TOTA TOTA TOTAL TOTA NO. NO. DESCRIPTION MEASURE QTY. COST 203 EXCAVATION AS PER PLAN CV 1867 \$28.00 \$52 276 00 \$11.00 \$20 537 00 \$15.00 \$28,005,00 \$10.00 \$18 670 00 \$21.00 \$39 207 00 \$13.00 \$24 271 00 \$22.25 \$41 540 75 \$8.00 \$14 936 00 \$15.00 \$28 005 00 203 EMBANKMENT, AS PER PLAN C.Y. 1838 \$28.00 \$51,464,00 \$11.00 \$20.218.00 \$20.00 \$36,760,00 \$11.00 \$20.218.00 \$21.00 \$38,598,00 \$14.00 \$25,732,00 \$17.50 \$32,165,00 \$8.00 \$14,704.00 \$15.00 \$27,570,00 204 SUBGRADE COMPACTION AND PROOF ROLLING, AS PER PLAN \$6,476,00 S.Y. 1619 \$2.00 \$3,238,00 \$1.00 \$1.619.00 \$4.00 \$6,476,00 \$4.00 \$6,476,00 \$2.00 \$3,238,00 \$3.00 \$4.857.00 \$2.80 \$4,533,20 \$1.50 \$2,428,50 \$4.00 204 EXCAVATION OF SUBGRADE AND STRUCTURAL EMBANKMENT, AS PER PLAN C.Y. 45 \$80.00 \$3,600.00 \$85.00 \$3.825.00 \$100.00 \$4.500.00 \$290.00 \$13,050.00 \$87.00 \$3.915.00 \$90.00 \$4.050.00 \$114.75 \$5.163.75 \$165.00 \$7,425.00 \$25.00 \$1.125.00 204 GEOGRID, AS PER PLAN S.Y. 1000 \$7.00 \$7,000,00 \$3.00 \$3,000.00 \$3.00 \$3,000.00 \$4.60 \$4,600,00 \$3.00 \$3,000.00 \$3.00 \$3,000.00 \$5.75 \$5,750.00 \$5.50 \$5,500,00 \$4.00 \$4,000.00 304 AGGREGATE BASE, AS PER PLAN 179 \$75.00 \$13,425,00 \$15,125,50 \$50.00 \$8,950.00 \$71.50 \$12,798.50 \$80.00 \$14,320,00 \$115.00 \$20,585.00 \$79.00 \$14.141.00 \$94.00 \$16,826.00 \$100.00 \$17,900.00 C.Y. \$84.50 407 NON-TRACKING TACK COAT, 0.06 GAL/S.Y GAL. 64 \$9.00 \$576.00 \$16.50 \$1,056.00 \$10.00 \$640.00 \$12.50 \$800.00 \$15.00 \$960.00 \$5.00 \$320.00 \$11.50 \$736.00 \$3.00 \$192.00 \$15.10 \$966.40 411 STABILIZED CRUSHED AGGREGATE C.Y. 30 \$75.00 \$2,250,00 \$84.50 \$2.535.00 \$80.00 \$2,400.00 \$130.00 \$3,900.00 \$115.00 \$3,450.00 \$78.00 \$2,340.00 \$100.00 \$3,000.00 \$160.00 \$4,800.00 \$100.00 \$3,000.00 441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) C.Y. 75 \$310.00 \$23,250.00 \$250.00 \$18,750.00 \$200.00 \$15,000.00 \$330.00 \$24,750.00 \$240.00 \$18,000.00 \$383.00 \$28,725.00 \$19.125.00 \$498.00 \$37,350.00 \$304.67 \$22.850.25 10 441 ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22 C.Y. 45 \$340.00 \$15,300,00 \$49.50 \$2,227,50 \$240.00 \$10.800.00 \$345.00 \$15.525.00 \$265.00 \$11.925.00 \$383.00 \$17.235.00 \$333.00 \$14,985,00 \$498.00 \$22,410,00 \$397.00 \$17.865.0 11 601 TYPE C ROCK CHANNEL PROTECTION C.Y. \$150.00 \$900.00 \$180.00 \$1.080.00 \$100.00 \$600.00 \$90.00 \$540.00 \$105.00 \$630.00 \$100.00 \$600.00 \$262.00 \$1.572.00 \$329.00 \$1.974.00 \$200.00 \$1,200.00 12 608 4" CONCRETE WALK S.F. 3299 \$10.00 \$32,990.00 \$9.23 \$30,449.77 \$22.00 \$72,578.00 \$9.80 \$32,330.20 \$14.00 \$46,186.00 \$11.00 \$36,289.00 \$10.50 \$34,639.50 \$13.00 \$42,887.00 \$16.00 \$52,784.00 \$40.00 \$9,760.00 13 611 12" CONDUIT, TYPE C, 707.45, AS PER PLAN \$80.00 \$19.520.00 \$18.910.00 \$50.00 \$12,200.00 \$12,200,00 \$18,544,00 \$61.50 \$15,006.00 \$14,152.00 \$34,160.00 FT. 244 \$77.50 \$50.00 \$76.00 \$58.00 \$140.00 14 611 15" RCP CONDUIT FT. 65 \$120.00 \$7,800,00 \$63.00 \$4.095.00 \$100.00 \$6.500.00 \$100.00 \$6,500,00 \$81.00 \$5,265,00 \$90.00 \$5.850.00 \$99.25 \$6,451,25 \$131.00 \$8.515.00 \$200.00 \$13,000.00 \$1,500,00 15 611 CATCH BASIN TYPE 2-2B FACH \$2.500.00 \$2.500.00 \$3,400,00 \$3,400,00 \$1.500.00 \$3,500,00 \$3,500,00 \$1.800.00 \$1.800.00 \$1,700.00 \$1,700.00 \$2,522.00 \$2,522,00 \$1.250.00 \$1.250.00 \$5.000.00 \$5,000,00 16 611 CATCH BASIN TYPE 2-2C FACH \$2.500.00 \$2.500.00 \$2,800,00 \$2,800,00 \$2.500.00 \$2.500.00 \$5,000,00 \$5,000,00 \$1.800.00 \$1,800,00 \$1.500.00 \$1.500.00 \$2.829.00 \$2.829.00 \$4,000,00 \$4,000,00 \$5,000,00 \$5,000.00 17 611 ODOT HEADWALL 2.1 FACH \$2.500.00 \$5,000,00 \$2,800,00 \$5,600,00 \$1.500.00 \$3,000,00 \$1 300 00 \$2,600,00 \$650.00 \$1,300,00 \$1,950,00 \$3,900,00 \$1,055,00 \$2 110 00 \$1 177 00 \$2.354.00 \$5.000.00 \$10,000,00 18 614 MAINTAINING TRAFFIC HIMP \$2.500.00 \$2.500.00 \$5,000,00 \$5,000,00 \$9,000,00 \$9,000,00 \$1.500.00 \$1.500.00 \$2.200.00 \$2,200,00 \$5,000,00 \$5,000,00 \$11,425,05 \$11 425 05 \$25 000 00 \$25,000,00 \$4,000,00 \$4,000,00 19 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN LUMP \$3,500,00 \$3,500,00 \$5,700.00 \$5,700.00 \$3.500.00 \$3,500,00 \$1,500.00 \$1,500.00 \$10,000.00 \$10,000,00 \$5,000.00 \$5,000.00 \$5,775.00 \$5,775.00 \$20,000.00 \$20,000.00 \$4,000.00 \$4,000.00 20 625 CONNECTION, FUSED PULL APART \$1,000.00 \$2,000.00 \$1,000.00 EACH \$150.00 \$300.00 \$2,200.00 \$4,400.00 \$400.00 \$800.00 \$160.00 \$320.00 \$161.00 \$322.00 \$138.00 \$276.00 \$169.00 \$338.00 \$2,000.00 21 625 CONNECTION, UNFUSED PULL APART \$150.00 \$300.00 \$2,200,00 \$4,400.00 \$500.00 \$1,000.00 \$400.00 \$800.00 \$160.00 \$320.00 \$85.00 \$170.00 \$138.00 \$276.00 \$161.00 \$322.00 \$1,000.00 \$2,000,00 EACH 2 22 625 NO. 10 AWG 600 VOLT DISTRIBUTION CABLE \$17.052.75 \$41.340.00 \$41.340.00 FT. 2067 \$4.00 \$8.268.00 \$8.25 \$20.00 \$2.20 \$4,547,40 \$1.60 \$3,307,20 \$1.40 \$2.893.80 \$1.35 \$2,790.45 \$1.60 \$3,307,20 \$20.00 23 625 CONDUIT, 1", 725.051 \$8,150.00 \$3,260.00 \$2,608.00 \$2,852.50 \$1,890.80 \$9,780.00 326 \$25.00 \$1,793,00 \$10.00 \$8.00 \$3.50 \$1.141.00 \$8.75 \$2.75 \$896.50 \$5.80 \$30.00 FT. \$5.50 24 625 CONDUIT, 2", 725,051 FT. 141 \$35.00 \$4,935.00 \$11.00 \$1.551.00 \$15.00 \$2,115.00 \$15.00 \$2,115.00 \$5.30 \$747.30 \$8.75 \$1,233.75 \$4.50 \$634.50 \$8.50 \$1.198.50 \$40.00 \$5,640.00 25 625 LIGHT POLE, CONVENTIONAL, AS PER PLAN EACH 2 \$1,750,00 \$3,500.00 \$1.650.00 \$3,300.00 \$1,000.00 \$2,000.00 \$3,100,00 \$6,200,00 \$4,150,00 \$8,300.00 \$4.210.00 \$8,420,00 \$3,795.00 \$7,590.00 \$6.620.00 \$13,240,00 \$3,500.00 \$7,000.00 26 625 LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER PLAN (LITHONIA) EACH \$2,750,00 \$5,500,00 \$1,650.00 \$3,300.00 \$2,000.00 \$4.000.00 \$1,200.00 \$2,400.00 \$1,275,00 \$2,550.00 \$1,730.00 \$3,460,00 \$1.080.00 \$2,160,00 \$1,471.00 \$2,942.00 \$1.000.00 \$2,000.0 27 625 LUMINAIRE, MISC.: MONACO 3002A LED ADJUSTABLE INGRADE, AS PER PLAN \$2,600.00 \$67,600.00 26 \$200.00 \$5,200.00 \$1.650.00 \$42,900.00 \$100.00 \$2,600.00 \$2,235,00 \$58.110.00 \$2.195.00 \$57,070,00 \$2,000.00 \$52,000,00 \$1.700.00 \$44,200,00 \$200.00 \$5,200.00 28 625 TRENCH 467 \$10.00 \$4,670,00 \$1.541.10 \$10.00 \$4.670.00 \$15.00 \$7,005,00 \$16.00 \$7,472.00 \$16.00 \$7,472.00 \$15.40 \$7.191.80 \$11.40 \$5,323,80 \$15.00 \$7.005.00 29 625 PULL BOX, 725.06, 18" EACH 2 \$1,250.00 \$2,500.00 \$825.00 \$1,650.00 \$500.00 \$1,000.00 \$1,600.00 \$3,200.00 \$1,925.00 \$3,850.00 \$2,460.00 \$4,920.00 \$1.540.00 \$3,080.00 \$1,618.00 \$3,236.00 \$200.00 \$400.00 30 625 GROUND ROD \$100.00 \$300.00 \$300.00 \$550.00 \$550.00 \$100.00 \$650.00 \$650.00 \$160.00 \$300.00 \$300.00 \$110.00 \$110.00 \$500.00 \$500.00 EACH \$160.00 \$191.00 \$191.00 31 625 POWER SERVICE, AS PER PLAN EACH \$7,500,00 \$7,500,00 1.650.00 \$1.650.00 \$2.500.00 \$2.500.00 \$4,300.00 \$4,300,00 4.900.00 \$4,900.00 \$9,500.00 \$9,500.00 \$4.620.00 \$4.620.00 12.500.00 \$12,500,00 \$500.00 \$500.00 \$1,401,00 \$1,401.00 \$233.50 32 625 UNDERGROUND WARNING/MARKING TAPE FT. 467 \$3.00 \$770.55 \$2.00 \$934.00 \$3.00 \$0.50 \$467.00 \$0.50 \$233.50 \$0.40 \$186.80 \$3.00 \$1,401.00 \$1.65 \$1.00 33 630 SIGN FLAT SHEET S.F. 3 \$50.00 \$150.00 \$17.60 \$52.80 \$85.00 \$255.00 \$220.00 \$660.00 \$17.00 \$51.00 \$20.00 \$60.00 \$18.00 \$54.00 \$105.00 \$315.00 \$500.00 \$1.500.00 34 630 GROUND MOUNTED SUPPORT NO 3 POST FT 11 \$25.00 \$275.00 \$17.00 \$187.00 \$78.00 \$858.00 \$120.00 \$1,320,00 \$16.50 \$181 50 \$20.00 \$220.00 \$17.00 \$187.00 \$22.00 \$242.00 \$250.00 \$2.750.00 35 630 REMOVAL OF GROUND MOUNTED SIGN AND REFRECTION FACH 2 \$100.00 \$300.00 \$50.00 \$150.00 \$217.00 \$651.00 \$300.00 \$900.00 \$50.00 \$150.00 \$65.00 \$195.00 \$50.00 \$150.00 \$74.00 \$222.00 \$200.00 \$600.00 \$220.00 \$1,600,00 36 632 POWER CABLE, 3 CONDUCTOR, NO. 4 AWG FT. \$20.00 \$160.00 \$11.00 \$88.00 \$100.00 \$800.00 \$1,760,00 \$43.00 \$344.00 \$15.00 \$120.00 \$22.00 \$176.00 \$110.00 \$880.00 \$200.00 37 644 PARKING LOT STALL MARKING \$3,701,25 \$2,749.50 \$1,269,00 FT. 423 \$8.00 \$3,384.00 \$8.75 \$6.50 \$8.00 \$3.384.00 \$8.50 \$3,595,50 \$1.00 \$423.00 \$2.00 \$846.00 \$1.80 \$761.40 \$3.00 38 644 HANDICAP SYMBOL MARKING EACH \$300.00 \$300.00 \$250.00 \$500.00 \$500.00 \$900.00 \$900.00 \$225.00 \$700.00 \$700.00 \$440.00 \$440.00 \$100.00 \$100.00 1 \$250.00 \$225.00 \$294.00 \$294.00 39 659 SEEDING AND MULCHING, AS PER PLAN S.Y. 5900 \$3.00 \$17,700,00 \$1.50 \$8.850.00 \$2.00 \$11.800.00 \$2.20 \$12,980,00 \$1.25 \$7,375,00 \$5.00 \$29,500.00 \$8.00 \$47,200.00 \$2.30 \$13,570,00 \$1.50 \$8.850.00 40 661 LANDSCAPING \$15,000.00 \$22,000.00 \$22,000.00 \$11,964.00 \$28,000.00 \$12,768.00 \$15,000.00 \$7,500.00 \$7,500.00 \$12,000.00 \$12,000,00 \$15,000,00 \$28,000,00 \$12,768.00 \$15,000.00 \$15,000,00 15.000.00 LUMP 1 \$11,964,00 41 832 EROSION CONTRO EACH 5000 \$1.00 \$5,000.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 \$5,000,00 \$1.00 \$5,000.00 \$1.00 \$5,000.00 \$1.00 42 SPEC. 25' TALL FLAGPOLE EACH \$5,000.00 \$5,000.00 \$7.100.00 \$7,100,00 \$3,000.00 \$3,000.00 \$3,500,00 \$3,500.00 \$4,000.00 \$4,000.00 \$3,500,00 \$3,500.00 \$3,500.00 \$3.500.00 \$2.054.00 \$2.054.00 \$5,000.00 \$5,000.00 43 SPEC. 20' TALL FLAGPOLE EACH \$4,000.00 \$32,000,00 \$6.000.00 \$48,000.00 \$2,500.00 \$20,000.00 \$2,500.00 \$20,000,00 \$3,575,00 \$28,600,00 \$2,000,00 \$16,000,00 \$3,400,00 \$27,200,00 \$1.963.00 \$15,704.00 \$3,400.00 \$27.200.0

\$32,220.00

\$2,000.00

\$387,821.50

\$20.00

\$32,220.00

\$399,708.10

\$5,000.00

\$19.00

\$1,950.00

\$30,609,00

\$3,900.00

\$405,400.00

\$22.00

\$35,442.00

\$432,739.05

\$5,000.00 \$1,936.00

\$24.25

\$39.066.75

\$3.872.00

\$445,788.00

\$40.00

\$64,440,00

\$459,266.00

\$5,204.00

\$26.00

\$1.500.00

\$41.886.00

\$3,000.00

\$457,422.65